

STATEMENT OF WORK

Master Template

Field	Details
Client Name	[Client Name]
Project Name	[Project Name]
Engagement Type	[Implementation / AMS / T&M / Support]
Contract ID	[Contract / SOW ID]
Effective Date	[Date]
End Date	[Date]
Document Version	v1.0
Prepared by	Bristlecone Inc.
Review Status	[Draft / Final]

Table of Contents

1. Agreement Details

Source: Google TMS SOW Review, SPS Commerce Work Order

This Statement of Work (SOW) is entered into between [Client Name] and Bristlecone Incorporated under the [Master Services Agreement / Inbound Services Agreement] dated [Agreement Date].

Field	Details
Contract / SOW ID	[Contract ID]
SOW Effective Date	[Date]
SOW End Date	[Date] (unless terminated or extended per the MSA)
Governing Agreement	[MSA / ISA / Consulting Agreement Name & Date]
Amendment / Supersedes	[Prior Work Order / SOW reference, if applicable]
Agreement Duration	[X years, with options for extension upon mutual agreement]
Delivery Location	[On-site / Offshore / Hybrid — specify cities]

2. Executive Summary

Source: GrowMark SOW Review, Nvidia SOW Review

This Statement of Work defines the scope, responsibilities, and commercial structure for [Project Description]. The engagement includes:

- Primary objective 1
- Primary objective 2
- Primary objective 3

Several critical design and scope decisions are deferred to the [Pre-Project / Executive Alignment] phase. These are documented in Section 13 (Key Assumptions) and Section 16 (Key Observations).

3. Project Overview

Source: Google TMS SOW Review

3.1 Background

[Describe the client's current state, pain points, and the business drivers for this engagement.]

3.2 Objectives

- Meet [Client]'s current and future business needs
- Leverage advanced [technology/platform] capabilities
- Create a scalable and maintainable solution
- Enable native integration between [System A] and [System B]

3.3 Indicative To-Be Process Flow

Source: Nvidia SOW Review

[Provide a high-level target (To-Be) process flow post-implementation. Intended to give stakeholders a conceptual understanding of how the solution will operate after deployment.]

4. Scope of Work

Source: Google TMS SOW Review

4.1 Geographical Scope

[List regions/countries in scope, e.g. APAC, EMEA, NASA.]

4.2 Process Scope

[Describe the business processes in scope (e.g. transportation modes, planning cycles, procurement flows).]

4.3 Technical Scope

[Cover ABAP developments, UI/Fiori developments, integrations, and platform components.]

4.4 Services Scope

[Include program management, solution design, agile delivery, testing, deployment, hypercare, and OCM.]

4.5 Application Scope

[List application functionalities in scope (e.g. order management, planning, settlement, analytics).]

4.6 Integration Scope

[List all system-to-system integrations in scope with source and target systems.]

#	Integration	Source System	Target System	Notes
1	[Integration Name]	[Source]	[Target]	
2	[Integration Name]	[Source]	[Target]	

4.7 Exclusions

[Explicitly list what is NOT in scope to prevent scope creep.]

- Server procurement and IT infrastructure setup
- SOX audit activities
- Archiving setup
- Integrations not explicitly listed in Section 4.6

5. Proposed Architecture

Source: Google TMS SOW Review

[Describe the proposed solution architecture, deployment model (e.g. RISE with SAP, PCE, on-premise), and governance structure for managing changes.]

6. Solution Implementation Approach & Project Plan

Source: Google TMS SOW Review, Nvidia SOW Review

6.1 Implementation Methodology

[Describe the delivery methodology (e.g. Agile/Scrum, Waterfall, Fit-to-Standard assessment).]

6.2 Project Phases / Releases

The project will follow a staggered go-live approach with the following phases:

Phase / Release	Scope / Modules	Regions	Indicative Timeline	Status
Phase 1 / Release 1	[Scope]	[Regions]	[Date Range]	Planned
Phase 2 / Release 2	[Scope]	[Regions]	[Date Range]	Planned
Phase 3 / Release 3	[Scope]	[Regions]	[Date Range]	Planned
Phase 4 / Release 4	[Scope]	[Regions]	[Date Range]	Planned

7. Project Management

Source: Nvidia SOW Review

7.1 Governance Model

[Define the project governance and oversight model including steering committee, project boards, and escalation paths.]

7.2 Roles & Responsibilities

Source: SPS Commerce Work Order

Role	Party	Location	Responsibilities
Program Manager	Bristlecone	[On-site / Offshore]	Oversees delivery, coordinates activities, ensures training and compliance
Delivery Manager	Bristlecone	[Offshore]	Manages offshore resources, ensures quality and compliance
Solution Architect	Bristlecone	[On-site / Offshore]	Owns technical design and architecture decisions
Project Manager	[Client]	[On-site]	Client-side coordination, approvals, and stakeholder management
Consultants	Bristlecone	[Offshore]	Delivery, testing, configuration, customer communication

7.3 Work Schedule

Source: SPS Commerce Work Order

- On-site consultants follow [Client] working hours and local holiday calendars
- Offshore teams work standard India hours with defined overlap windows for meetings
- Shift allowance applies for work outside standard hours per Section 14.3

8. Personnel Requirements

Source: SPS Commerce Work Order

All Bristlecone consultants assigned to this engagement must meet the following baseline requirements:

- English language proficiency (written and spoken)
- Background in [Computer Science / Engineering / relevant domain]
- Familiarity with [supply chain / ERP / domain-specific] principles
- Knowledge of relevant file formats and standards (e.g. XML, JSON, EDI)
- Experience with [Agile / JIT / SDLC] methodologies
- Role-specific certifications as listed in Appendix B

9. Key Deliverables

Source: GrowMark SOW Review

Only deliverables explicitly described in this SOW are listed below. Where dates are not confirmed, they are marked as TBD.

#	Deliverable	Description	Responsible Party	Due Date	Acceptance Criteria
1	[Deliverable Name]	[Description]	Bristlecone	[Date / TBD]	[Criteria]
2	[Deliverable Name]	[Description]	Bristlecone	[Date / TBD]	[Criteria]
3	[Deliverable Name]	[Description]	[Client]	[Date / TBD]	[Criteria]
4	[Deliverable Name]	[Description]	Bristlecone	[Date / TBD]	[Criteria]

10. Key Assumptions

Source: Nvidia SOW Review

This SOW is based on the following assumptions. Deviations from these assumptions may trigger scope, timeline, or commercial adjustments via the Change Management Process (Section 17).

- [Client] will provide timely access to systems, data, and subject matter experts
- Existing infrastructure meets the minimum technical prerequisites defined in Appendix A
- Custom objects estimated at [X] with ~[Y]% expected to require remediation
- Integration count is based on [X] interfaces; scope may expand subject to change control
- [Specific technology/platform decision] is confirmed prior to project kick-off
- Client resources will be available for the agreed review and sign-off windows

11. Acceptance Criteria

Source: Nvidia SOW Review

Deliverables will be considered accepted when the following criteria are met:

Phase / Deliverable	Acceptance Criteria	Sign-off Party	Timeline for Review
[Phase / Deliverable]	[Objective, measurable criteria — not solely discretionary]	[Client Stakeholder]	[X business days]
[Phase / Deliverable]	[Criteria]	[Stakeholder]	[X business days]
[Phase / Deliverable]	[Criteria]	[Stakeholder]	[X business days]

12. Obligations

Source: *GrowMark SOW Review, Nvidia SOW Review*

12.1 Bristlecone Obligations

- Deliver services as described in Section 4 (Scope of Work) within the agreed timelines
- Assign qualified resources meeting the personnel requirements in Section 8
- Provide regular status reports and participate in governance meetings
- Escalate risks and issues proactively per the governance model
- Ensure all personnel comply with [Client]'s security and confidentiality requirements
- Submit Change Requests for any work outside agreed scope

12.2 Client Obligations

- Provide timely access to systems, environments, and data required for delivery
- Assign a dedicated Project Manager and relevant SMEs for the duration of the engagement
- Review and approve deliverables within the timelines defined in Section 11
- Make key business decisions (especially deferred scope decisions) within agreed timelines
- Manage internal change management and business readiness activities
- Reimburse approved travel and expenses per Section 14.4

13. Commercials

Source: SPS Commerce Work Order, GrowMark SOW Review

13.1 Engagement Model

[Specify Fixed Price / Time & Material / Fixed Monthly / AMS retainer.]

13.2 Rate Card & Pyramid Structure

Role / Band	Location	Rate (USD/day)	Rate Type	Effective Date	Notes
[Role / L1]	[Offshore]	[Rate]	[Carry-over / Addition]	[Date]	
[Role / L2]	[Offshore]	[Rate]	[Carry-over / Addition]	[Date]	
[Role / Onsite]	[On-site]	[Rate]	[Carry-over / Addition]	[Date]	
[Manager]	[On-site / Offshore]	[Rate]	[Addition]	[Date]	

Rates increase by [X]% annually starting [Date].

13.3 Shift Allowance

Source: SPS Commerce Work Order

- Evening shift: +\$[X] per day
- Night shift: +\$[X] per day
- Weekend / public holiday: as per mutually agreed rates

13.4 Travel & Expenses

[Client] will reimburse Bristlecone for reasonable, pre-approved business travel expenses. All expenses must be submitted within [30] days of incurrence with supporting documentation.

13.5 Invoicing & Payment Terms

[Specify invoice frequency, payment milestone linkage, and payment terms (e.g. Net 30).]

14. Performance Reporting & KPIs

Source: SPS Commerce Work Order, Nvidia SOW Review

Bristlecone will provide the following performance reports for review by the Governance Team:

Report	Frequency	Recipients	Key Metrics
Weekly Status Report	Weekly	Project Manager, Delivery Manager	Progress, risks, actions, blockers
Utilization Report	Monthly	Governance Team	Utilization %, throughput, cost per work unit
Quality Report	Monthly	Governance Team	Defect rate, SLA adherence, test pass rate
Financial Report	Monthly	Client Finance, Bristlecone Finance	Actuals vs. budget, burn rate, forecast
Executive Summary	Monthly	Steering Committee	Milestones, RAG status, decisions needed

14.1 SLAs & Targets

[Define measurable SLA thresholds (e.g. response time, resolution time, uptime %). Clearly mark as Not Applicable if this is an implementation-only engagement.]

15. Risks

Source: Nvidia SOW Review

Risks are managed via the Change Management Process (Section 17). Key project risks identified at SOW stage:

#	Risk Description	Likelihood	Impact	Mitigation
1	Deferred scope decisions causing timeline overrun	Medium	High	Freeze decisions before kick-off; define escalation path
2	Custom code / integration count exceeds estimates	Medium	High	Unit-based pricing or cap mechanism; formal change control
3	Key client SME unavailability	Medium	Medium	Agree resource commitment upfront; document in obligations
4	Client acceptance criteria not objective / measurable	Low	High	Define acceptance criteria per deliverable before phase start
5	[Add project-specific risk]			

16. Governance & Risk Mitigation

Source: GrowMark SOW Review

16.1 Milestone Deliverables Matrix

Each phase is mapped to tangible deliverables, acceptance criteria, and payment milestones. See Section 9 (Key Deliverables) and Section 13 (Commercials).

16.2 Deferred Scope Decisions

The following scope decisions are deferred to the Pre-Project / Executive Alignment phase. Cost and timeline impact must be documented before project kick-off:

- [Decision 1 — e.g. GTM vs Deal Capture approach]
- [Decision 2 — e.g. Event Management re-implementation scope]
- [Decision 3 — e.g. BTP Event Mesh adoption]

16.3 Integration & Custom Code Safeguards

- Introduce unit-based pricing or caps for integrations beyond the baseline of [X]
- Cap custom object remediation at [X] objects; beyond that, formal change request required

16.4 Change Control

All scope growth — technical or functional — follows the formal Change Request process defined in Section 17.

17. Change Management Process

Source: Nvidia SOW Review — Appendix A

Any changes to scope, timeline, commercials, or resources must follow this process:

Step	Activity	Owner	Timeline
1	Change Request (CR) raised by either party	Requestor	As needed
2	CR logged and assigned a tracking ID	Project Manager	Within 1 business day
3	Impact assessment — scope, cost, timeline	Bristlecone	Within [X] business days
4	CR reviewed and approved / rejected	Governance Team	Within [X] business days
5	SOW amendment or addendum issued if approved	Both Parties	Before work begins
6	CR closure and documentation	Project Manager	Upon completion

18. Security & Data Protection

Source: *SPS Commerce Work Order*

- All Bristlecone-managed equipment must have up-to-date OS patches and antivirus software
- [Client] confidential information must be encrypted in transit and at rest
- Access to client systems must follow the principle of least privilege
- Bristlecone personnel must comply with [Client]'s information security policy
- Security incidents must be reported to [Client] within [X] hours of detection
- Data handling must comply with applicable regulations (e.g. GDPR, SOC2, ISO 27001)

19. Termination

Source: SPS Commerce Work Order

19.1 Termination for Convenience

Either party may terminate this SOW by providing [12 months'] written notice to the other party.

19.2 Termination for Cause

Either party may terminate this SOW immediately upon written notice if the other party:

- Commits a material breach of this SOW and fails to cure within [30] days of notice
- Becomes insolvent or subject to bankruptcy proceedings
- Engages in fraudulent or illegal conduct

19.3 Effect of Termination

Upon termination, [Client] will pay Bristlecone for all services delivered up to the termination date. Bristlecone will return or destroy all [Client] confidential data.

20. Acceptance and Sign-Off

Source: Nvidia SOW Review

By signing below, both parties confirm they have read, understood, and agree to the terms of this Statement of Work.

	Bristlecone Inc.	[Client Name]
Authorized Signatory		
Name (Print)		
Title		
Date		
Signature		

21. Key Observations

Source: GrowMark SOW Review

The following factual observations are noted from the SOW. These do not represent reviewer opinion and are based solely on SOW content.

- Critical scope decisions deferred to Pre-Project phase: [list them]
- The SOW does [not] specify dated deliverables for major phases
- Integration scope includes [X] interfaces, with an explicit statement that scope may expand
- Custom code remediation estimates are assumptive (~[X]% of objects expected to need remediation)
- Acceptance criteria and payment linkage are defined at [phase / deliverable] level

22. Reviewer Recommendations

Source: GrowMark SOW Review

The following are professional review recommendations. These do not represent SOW language and are clearly marked as reviewer additions.

22.1 Governance & Risk Mitigation

- Request a Milestone Deliverables Matrix — map each phase to tangible deliverables, acceptance criteria, and payment milestones
- Freeze commercial impact of all pre-project decisions before execution
- Introduce unit-based pricing or caps for integrations and custom objects beyond baseline

22.2 Acceptance & Quality

- Ensure acceptance criteria are objective, measurable, and not solely discretionary
- Confirm change control applies to all scope growth — technical and functional

22.3 Overall Recommendation

[Proceed / Proceed with conditions / Do not proceed — and the specific conditions or clarifications required before signing.]

Appendix A — Technical Prerequisites

[List minimum infrastructure, access, and environment requirements for the engagement.]

Appendix B — Resource Profiles & Certifications

[List required certifications and experience levels per role.]

Appendix C — Section Coverage Matrix

This matrix shows which sections in this template originated from which source SOW documents.

Template Section	Google TMS	GrowMark	Nvidia	SPS Commerce
1. Agreement Details	Yes			Yes
2. Executive Summary		Yes	Yes	
3. Project Overview	Yes		Yes	
4. Scope of Work	Yes		Yes	
5. Proposed Architecture	Yes			
6. Implementation Approach & Plan	Yes		Yes	
7. Project Management			Yes	Yes
8. Personnel Requirements				Yes
9. Key Deliverables		Yes		
10. Key Assumptions			Yes	
11. Acceptance Criteria			Yes	
12. Obligations		Yes	Yes	
13. Commercials		Yes		Yes
14. Performance Reporting & KPIs			Yes	Yes
15. Risks			Yes	
16. Governance & Risk Mitigation		Yes		
17. Change Management Process			Yes	
18. Security & Data Protection				Yes
19. Termination				Yes
20. Acceptance & Sign-Off			Yes	
21. Key Observations		Yes		
22. Reviewer Recommendations		Yes		